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Name of CTC Partner
Federal Emergency Management Agency

Cooperating Technical Community
Mapping Activity Statement

Agreement agreement #- Redelineation of Floodplain Boundaries Using Updated Topographic
Data

In accordance with the Cooperating Technical Community (CTC) Memorandum of Agreement dated
insert date between the name of CTC partner and the Federal Emergency Management Agency
(FEMA), Agreement agreement # is as follows:

1. Objective and Scope: The objective of this Mapping Activity is to redelineate detailed floodplain
boundaries in community name.  Delineations will be of the 1% and 0.2% annual chance floods
and floodway for the following flooding sources:  insert names of flooding source(s) or reference
attached list.  The flood profiles and floodway data tables from the insert effective date Flood
Insurance Study (FIS) report will be used, in conjunction with the hydraulic models used to
prepare the FIS, to produce these delineations.

2. Period of Performance:
{For Locally Funded Agreements} This Mapping Activity will begin on Insert Start Date and end
no later than Insert End Date.  This Mapping Activity may be terminated at the option of FEMA
or Insert CTC Partner Name in accordance with the provisions of the Insert MOA Date CTC
Memorandum of Agreement.
{For FEMA Funded Agreements} The period of performance will be in accordance with
Agreement Article II.

3. Funding/Cost-Sharing:  Summarize any funding provided by FEMA and/or cost-sharing
arrangements with the community.  This section can be marked “not applicable” for locally-
funded Mapping Activities.

4. Standards:  The following standards and documents are relevant to this Mapping Activity:

• Topographic mapping used to delineate the floodplain boundaries will be more recent and/or
detailed than that used to prepare the effective FIRM for community name.  It will be of
adequate scale and topographic definition to provide reasonable accuracy and planimetric
features will be compatible with the base map (with respect to horizontal accuracy) to be used
by FEMA for Digital FIRM production.  Topographic mapping taken from aerial
photogrammetry or surveys will comply with the requirements of Appendix 4 of  FEMA 37.
The selection of the topographic mapping source to be used will be coordinated with the
FEMA Project Officer prior to analysis and mapping.
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• Changed hydraulic conditions and/or significant discrepancies in stream distance between the
profile and topographic mapping indicate the need for updated hydraulic analyses and may
preclude the completion of this Mapping Activity for some flooding sources.  Therefore, prior
to redelineating floodplain boundaries, the effective FIS flood profiles will be evaluated to
determine:
- If the flood elevations remain valid or if hydraulic conditions have changed such that the

profile no longer represents existing conditions (i.e., bridge or culvert construction)
necessitating updated hydraulic analyses;

- If the flood profile baseline reasonably fits the streamline on the topographic mapping to be
used for this activity.

• Work maps will comply with the requirements outlined in Chapter 9 of FEMA 37.  The work
maps should include the 1% and 0.2% annual chance floodplain boundaries; floodway limits;
cross sections; and BFE and Flood Insurance Zone labels.

• Digital mapping submissions will comply with the requirements of Chapter 9 and Appendix 7
of FEMA 37.

5. Products: The CTC will make the following products available:

• Digitized topographic work maps depicting the revised 1% and 0.2% annual chance  floodplain
boundaries; floodway limits; cross sections; and BFE and Flood Insurance Zone labels.

• Form number 5 of Revisions to National Flood Insurance Program Maps,
Application/Certification Forms and Instructions (MT-2).

6. Schedule and Milestones:  

Milestone 1: Upon completion, products for the first milestone will be provided to the FEMA
Project Officer.  These include:
• Documentation of the proposed source of topographic data, including: scale; contour interval;

source/methodology; date of survey/data collection; vertical and horizontal datums; and
comparison of planimetric features with the Digital FIRM base map planned for use by FEMA.

• A written assessment of the appropriateness of utilizing the FIS flood profiles for this Mapping
Activity.

• Annotated copies of effective FIRMs depicting limits of proposed floodplain revisions.

Milestone 2 (Final Product): Upon completion, final products will be provided to the FEMA
Project Officer.  These include:

• Digital Topographic work maps depicting 1% and 0.2% annual chance floodplain boundaries;
floodway limits; and BFE and Flood Insurance Zone labels.

• Completed form number 5 of Revisions to National Flood Insurance Program Maps,
Application/Certification Forms and Instructions (MT-2).

Final products will be made available to FEMA in accordance with the Period of Performance
defined in Section 2 of this Mapping Activity Statement.

7. Certification:  The following certifications apply to this Mapping Activity (as appropriate):
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• Topographic information will be certified by a registered professional engineer or licensed
land surveyor in accordance with 44 CFR 65.5(c).

• If fill is to be considered in the mapping to raise land areas above the 1% annual chance flood
elevation, certification of the fill will be provided in accordance with 44 CFR 65.5(a)(6) by the
community’s NFIP permit official, a registered professional engineer, or a licensed land
surveyor.

8. Technical Assistance and Resources:  name of CTC partner  may obtain copies of effective FIS
hydraulic models, FEMA-issued Letters of Map Change (LOMCs), and  archived engineering
back-up data from FEMA’s Mapping Coordination Contractor (MCC)/Technical Evaluation
Contractor (TEC).  The MCC/TEC may be contacted at 1-877 FEMA MAP.  Specific technical
and programmatic support may be provided through FEMA’s MCC/TEC; such assistance should
be requested through the FEMA Project Officer specified in Section 12 of this Mapping Activity
Statement.

9. Subcontractors: Specify any contractors to be utilized by the CTC partner to complete the
activity. Mark “not applicable” if none.  Procurement of subcontractors using Federal funds
provided as part of this Mapping Activity will comply with the requirements of 44 CFR 13.36.

10. Quality Assurance/Quality Control (QA/QC) Procedures: The QA/QC procedures outlined in
Chapter 10 of FEMA 37 should be followed during the development of the revised floodplain and
floodway boundaries.  The mapping should be independently reviewed for compliance with the
standards defined in Section 4 of this Mapping Activity Statement. This independent review will
be conducted by insert name of entity to perform QA/QC review.

11. Reporting:  {For Locally Funded Mapping Activities} Specify reporting requirements, if any.
{For FEMA Funded Mapping Activities} Reporting requirements will be in accordance with
Agreement Articles V & VI.

12. Points of Contact: The FEMA Project Officer is name of FEMA PO and the CTC’s Project
Manager is name of CTC PM, or subsequent personnel of comparable experience who are
appointed to fulfill these responsibilities.

Each party has caused this Mapping Activity Statement to be executed by its duly authorized
representatives.

________________________________ _______________
CTC Partner’s authorized representative date

_________________________________ _______________
FEMA authorized representative date

________________________________ _______________
State representative* date
* In States where statutory and/or regulatory requirements require the State’s review and/or approval of new flood hazard data, the State
will be a signatory to a community’s Mapping Activity.
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